SCHEDULE CF PAY | TEMS PAGE 38

CALL ORDER : 421 CONTRACT ID : B -27836-A
LETTI NG DATE :
| TEM NO DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 BRI DGE REHABI LI TATI ON

1 105-06845 CONSTRUCTI ON' ENG NEERI NG LUWP LUWP
2 105-07039 FIELD CFFICE, B 6. 000 MOS
3 106-03285 FAI LED NVATERI AL 1. 000 DAL
4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DAL
5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWP
6 202-02240 PAVEMENT REMOVAL 454. 000 SYS
7 202-02241 GUARDRAI L, REMOVE 835. 000 LFT
8 202-51328 PRESENT STRUCTURE, REMOVE PORTI ONS LUMP LUWP
9 202-51822 BRI DGE DECK OVERLAY, REMOVE 920. 000 SYS
10 203-02000 EXCAVATI ON, COVMON 150. 000 CYS
11 203-90014 LI NEAR GRADI NG 16. 900 STA
12 302-07455 DENSE GRADED SUBBASE 104. 000 CYs
13 306-08043 M LLING TRANSI TI ON 1, 360. 000 SYS
14 406- 05521 ASPHALT FOR TACK CQAT 1, 700. 000 SYS
15 502-06329 PCCP, 12 IN 352. 000 SYS
16 503-05310 TERM NAL JO NT 158. 000 LFT
17 601-01522 GUARDRAI L TRANSI TI ON TYPE TGB 4.000 EACH
18 601-94689 GUARDRAI L END TREATMENT, OS 2. 000 EACH
19 601-94690 GUARDRAI L END TREATMENT, M5 2.000 EACH
20 601-99105 GQUARDRAI L, WBEAM 6 FT. 3 I N SPACI NG 325. 000 LFT
21 601-99108 GUARDRAI L, WBEAM DOUBLE FACED, 6 FT. 3 IN. SPACI NG 550. 000 LFT
22 602-06639 TEMPCRARY CONCRETE BARRI ER, ANCHORED 600. 000 LFT
23 602-06646 TEMPCRARY CONCRETE BARRI ER 1,110. 000 LFT
24 609-06259 REI NFORCED CONCRETE BRI DGE APPROACH 12 I N 388. 000 SYS
25 610-07488 HVA FOR APPROACHES, TYPE C 850. 000 TON
26 616-02320 GEOTEXTI LES 1, 820. 000 SYS
27 616-05688 RI PRAP, CLASS 1 3, 580. 000 TON
28 616- 06405 Rl PRAP, REVETMENT 180. 000 TON
29 619-05926 ENVI RONMVENTAL CONTRCL LUWP LUWP
30 619-61505 CLEAN AND PAI NT END DI APHRAGVE EXPANSI ON SHOES AND BEAM ENDS LUWP LuUWP
31 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 2. 000 EACH
32 621-06559 MULCHED SEEDI NG R 500. 000 SYS
33 702-51005 CONCRETE, A, SUBSTRUCTURE 2.000 CYS
34 702-51863 FI ELD DRI LLED HOLE I N CONCRETE 62. 000 EACH
35 703-51032 REI NFORCI NG STEEL, EPOXY COATED 61, 258. 000 LBS
36 703-96512 BAR SPLI CE 1, 918. 000 EACH
37 703-97936 THREADED Tl E BAR ASSEMBLY, EPOXY COATED 458. 000 EACH
38 704-51002 CONCRETE, C, SUPERSTRUCTURE 76. 000 CYs
39 704-51106 DECK DRAI'N 24.000 EACH
40 706-51020 CONCRETE, C, RAILING 107. 000 Cys
41 709-51821 SURFACE SEAL LuUWP LuUwP
42 710-51870 REPQO NTI NG MASONRY | N STRUCTURES 100. 000 SFT
43 711-96242 DI APHRAGM RESET 12. 000 EACH
44 722-51401 BRI DGE DECK PATCH NG FULL DEPTH 840. 000 SFT
45 722-51842 BRI DGE DECK OVERLAY 1, 999. 000 SYS
46 722-51846 BRI DGE DECK OVERLAY, ADDI TI ONAL 18. 000 Cys
47 722-51852 BRI DGE DECK PATCHI NG PARTI AL DEPTH 1, 680. 000 SFT

48 722-60824 SURFACE M LLI NG 1, 858. 000 SYS



SCHEDULE OF PAY | TEMS PAGE 39
CALL ORDER : 421 CONTRACT | D B -27836-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 BRI DGE REHABI LI TATI ON
49 801-06203 TEMPORARY PAVEMENT MARKING 4 I N 2,152. 000 LFT
50 801-06207 TEMPCRARY PAVEMENT MARKI NG REMOVABLE, 4 IN 8, 768. 000 LFT
51 801-06640 CONSTRUCTION SIGN, A 18. 000 EACH
52 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
53 801-06710 FLASH NG ARROW SI GN 180. 000 DAY
54 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
55 801-07118 BARRI CADE, I11-A 48. 000 LFT
56 808-06711 LINE, PAINT, BROKEN, WVHITE, 4 IN 599. 000 LFT
57 808-06713 LINE, PAINT, SCLID, WHITE, 4 IN 2,070. 000 LFT
58 808-06714 LINE, PAINT, SCLID, YELLOWN 4 IN 2,070. 000 LFT
59 808-06716 LI NE, REMOVE 3, 394. 000 LFT



SCHEDULE CF PAY | TEMS PAGE 40

CALL ORDER : 431 CONTRACT ID : B -28051-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 BRI DGE W DENI NG

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07039 FIELD CFFICE, B 9. 000 MOS
3 106-03285 FAI LED MATERI AL 1. 000 DCL
4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DAL
5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LuUwP
6 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP
7 202-03135 REGULATED ASBESTCS CONTAI NI NG MATERI ALS, REMOVE 56. 000 SFT
8 202-51328 PRESENT STRUCTURE, REMOVE PCRTI ONS LuwP LUWP
9 202-91385 I NLET, REMOVE 5. 000 EACH
10 203-02000 EXCAVATI ON, COWON 561. 000 CYs
11 207-08268 SUBGRADE TREATMENT, TYPE IV 800. 000 SYS
12 211-07454 STRUCTURE BACKFI LL 19. 000 CYS
13 213-52830 FLOMBLE MORTAR 11. 000 CYs
14 301-07448 COVPACTED AGGREGATE, NO. 53, BASE 65. 000 TON
15 302-07455 DENSE GRADED SUBBASE 32. 000 CYs
16 303-07449 COVPACTED AGCGREGATE, NO. 73 5. 000 TON
17 306-08043 M LLING TRANSI TI N 88. 000 SYS
18 402-07432 HVA SURFACE, TYPE A 7.200 TON
19 402-07434 HVA SURFACE, TYPE C 58. 400 TON
20 402-07439 HVA | NTERVEDI ATE, TYPE C 97. 300 TON
21 402-07442 HVA BASE, TYPE C 397. 600 TON
22 406-05521 ASPHALT FCR TACK COAT 2,124. 000 SYS
23 604-07896 CURB RAMP, CONCRETE, B 19. 000 SYS
24 604-07901 CURB RAMP, CONCRETE, G 36. 000 SYS
25 604-07902 CURB RAMP, CONCRETE, H 30. 000 SYS
26 604-07902 CURB RAMP, CONCRETE, H 24.000 SYS
27 604-91531 S| DEWALK, CONCRETE, 4 I N 169. 000 SYS
28 605-06125 CURB, CONCRETE, MODI Fl ED 182. 000 LFT
29 605-06140 CURB AND GUTTER, CONCRETE 192. 000 LFT
30 605-06145 CURB AND QUTTER, B, CONCRETE 71.000 LFT
31 609-06259 REI NFORCED CONCRETE BRI DGE APPRCACH 12 I N. 190. 000 SYS
32 610-07712 PCCP FOR APPROACHES, 6 | N 204. 000 SYS
33 621-06575 SCDDI NG NURSERY 49. 000 SYS
34 702-51863 FI ELD DRI LLED HOLE | N CONCRETE 166. 000 EACH
35 702-90915 CONCRETE, A 7.000 CYsS
36 703-06029 REI NFORCI NG BARS, EPOXY COATED 14, 198. 000 LBS
37 703-51030 REI NFORCI NG STEEL 557. 000 LBS
38 704-51002 CONCRETE, C, SUPERSTRUCTURE 30. 000 Cys
39 706-06349 RAILING TX 27.900 LFT
40 708-51813 PNEUVATI CALLY PLACED MORTAR 20. 000 SFT
41 709-51821 SURFACE SEAL LuUWP LuUwP
42 715-05147 PIPE, TYPE 2, O RCULAR 8 IN 45. 000 LFT
43 715-05148 PIPE, TYPE 2, G RCULAR 10 IN 6. 000 LFT
44 715-05149 PIPE, TYPE 2, CRCULAR 12 IN 73. 000 LFT
45 715-05151 PIPE, TYPE 2, G RCULAR 15 IN 6. 000 LFT
46 715-05428 PIPE, SLOTTED VANE DRAIN, 12 IN. 182.000 LFT
47 720-44000 CASTI NG ADJUST TO GRADE 5. 000 EACH

48 720-45075 I NLET, R13 2.000 EACH



SCHEDULE OF PAY | TEMS PAGE 41

CALL ORDER : 431 CONTRACT ID : B -28051-A
LETTI NG DATE :
| TEM NO DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 BRI DGE W DENI NG

49 720-93411 I NLET, C15, MCDI Fl ED 2.000 EACH
50 720-94847 INLET, R13, MODI FI ED 1. 000 EACH
51 720-98555 I NLET, C15 2.000 EACH
52 722-01061 BRI DGE DECK OVERLAY, M CROSILICA 97. 000 SYS
53 722-51852 BRI DGE DECK PATCH NG PARTI AL DEPTH 44. 000 SFT
54 722-60824 SURFACE M LLI NG 97. 000 SYS
55 722-96912 BRI DGE DECK OVERLAY, ADDI TI ONAL, M CRCSI LI CA 2.000 CYs
56 728-98377 MASONRY CQOATI NG LUWP LUWP
57 801-04308 ROAD CLOSURE SI GN ASSEMBLY 2.000 EACH
58 801-06625 DETOUR ROUTE MARKER ASSEMBLY 19. 000 EACH
59 801-06640 CONSTRUCTI ON SIGN, A 6. 000 EACH
60 801-06775 MAI NTAI NI NG TRAFFI C LUWP LuUwP

61 801-07118 BARRI CADE, I11-A 282. 000 LFT



SCHEDULE CF PAY | TEMS PAGE 42

CALL ORDER : 441 CONTRACT | D B - 28106-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS
SECTI ON NO. 0001 BRI DGE MAI NTENANCE AND REPAI R
1 106-03285 FAI LED NATER AL 1. 000 DL
2 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUMP
3 612-08370 H GH DENSI TY POLYURETHANE 10, 000. 000 LBS
4 801-06640 CONSTRUCTI ON SIGN, A 40. 000 EACH
5 801-06710 FLASH NG ARROW SI GN 13. 000 DAY
6 801-06775 MAI NTAI N NG TRAFFI C LUWP LUWP






